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NOTES:

1. Refer to the special provisions for
the PLC and FSK Modem requirements.

2. For RTU wiring see following

sheets:

- RTU #14W Sheet E-932,933.

- RTU #14E Sheet E-934,935.
Sheet E-936,937.

- RTU #15W
- RTU #15E Sheet E-938,939.

SHEET NOTES:

<:> Contractor shall furnish and install a
new GE Fanuc PAC Systems RX3i
PLC in the existing RTU.

<:> Contractor shall furnish and install a
new Frequency Shift Key (FSK) modem
and 120v (AC) to 21v-28v (DC)
power supply in the existing RTU.

<:>Con+rcc+or shall install the input and
output cards.
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